

# PROJECT NAME


ADDRESS



## SPACE: OUTSIDE ENTRYWAY

### DETAILS:

BED SWING  
SIDE TABLE  
CHAIR(S)?  
PLANTERS SELECTION  
ENTRY MAT/ RUG




CONSULTATION WRITE UP



## SPACE: INSIDE ENTRYWAY

### DETAILS:

CONSOLE  
MIRROR/ART  
ART  
RUG  
PENDANTS  
SCONCE(S) OR  
LAMPS





## SPACE: POWDER ROOM

### DETAILS:

WALLCOVERING  
MIRROR  
SCONCES  
RUG





## SPACE: LIVING ROOM

### DETAILS:

SOFA  
CHAIR(S)  
RUG  
ART PLACEMENT  
ACCENT TABLES  
PAINT  
LIGHTING  
ACCESSORIES



# SPACE: KITCHEN

## DETAILS:

COUNTER STOOLS

TABLE

CHAIRS

AREA RUG

WINDOW TREATMENT

LIGHTING



CONSULTATION WRITE UP



# SPACE: MASTER BEDROOM

## DETAILS:

BEDFRAME  
OCCASIONAL TABLE  
BED SIDE TABLE  
CONSOLE  
WALLCOVERING  
DRAPERY  
LAMPS  
ART  
RUG





# SPACE: MASTER BATH

## DETAILS:

MIRROR(S) REPLACEMENT  
SCONCE(S) REPLACEMENT  
WALLCOVERING  
SHELVING  
ART  
RUGS



SPACE: 2ND FLOOR  
LANDING

DETAILS:

- CONSOLE TABLE
- MIRROR/ ART
- CHAIRS
- SIDE TABLES
- LIGHTING
- WALLS
- RUG



## SPACE: DAUGHTERS ROOM

### DETAILS:

BED  
SIDE TABLES  
SWING  
BENCH  
DRESSER  
LIGHTING  
WINDOW TREATMENT  
RUG





## SPACE: SONS ROOM

### DETAILS:

BED  
SIDE TABLES  
DRESSER  
LIGHTING  
WINDOW TREATMENT  
RUG



## SPACE: DAUGHTERS BATHROOM

### DETAILS:

LAYOUT  
MIRROR(S)  
PLUMBING  
LIGHTING  
VANITY  
PAINT SELECTION  
/WALLCOVERING  
TILE SELECTION  
TUB  
WINDOW TREATMENT  
RUG





# SPACE: HIS OFFICE

## DETAILS:

DESK CHAIR  
AREA RUG  
BOOKSHELVES  
TASK LIGHTING  
PAINT SELECTION  
WINDOW SHADES  
RUG



## CONSULTATION WRITE UP



## SPACE: HERS OFFICE/ GUEST SUITE

### DETAILS:

DESK CHAIR  
DESK  
AREA RUG  
TASK LIGHTING  
WALLPAPER  
DRAPES



## SPACE: HERS OFFICE GUEST SUITE BATHROOM

DETAILS:

MIRROR  
SCONCES  
WALLCOVERING  
RUG





# SPACE: HERS OFFICE GUEST SUITE BEDROOM

DETAILS:

WALLCOVERING/ PAINT SELECTION

ART

SIDE TABLES

BEDFRAME

LAMPS

RUG



CONSULTATION WRITE UP






# SPACE: POOL HOUSE

## DETAILS:

- SHADES FOR WINDOWS
- DRAPES IN BEDROOM
- SMALL OFFICE ROOM DESK/ CHAIR
- WALLCOVERING
- HIGH ISLAND/ ROOM DEVIDE WITH STOOLS
- CLOSET/OFFICE AREA



# SPACE: SCREENED IN PORCH

DETAILS:

DINING AREA  
LOUNGE AREA



CONSULTATION WRITE UP



## DESIGN FEE PROPOSAL

OUTSIDE ENTRYWAY : \$XXX  
INSIDE ENTRYWAY \$XXX  
POWDER ROOM: \$XXX  
LIVING ROOM: \$XXX  
KITCHEN: \$XXX  
MASTER BEDROOM \$XXX  
MASTER BATH: \$XXX  
2ND FLOOR LANDING: \$XXX  
DAUGHTERS BEDROOM: \$XXX  
DAUGHTERS BATHROOM: \$XXX  
HIS OFFICE: \$XXX  
HERS OFFICE GUEST SUITE: \$XXX  
GUEST SUITE BEDROOM: \$XXX  
GUEST SUITE BATHROOM: \$XXX  
POOL HOUSE: \$XXX  
SCREENED IN PORCH: \$XXX

TOTAL = \$XXX

½ OF DESIGN FEES IS COLLECTED TO BEGIN  
WORK  
REMAINING FEES WILL BE BILLED AT THE  
BEGINNING OF EVERY MONTH

## PACKAGE HOURS INCLUDE:

MEASURING  
SPACE PLANNING  
SELECTIONS  
PRESENTATIONS  
ONE SET OF REVISIONS  
PLACING ORDERS  
TRACKING/RECEIVING  
UP TO 8 HOURS OF INSTALLATION (DEPENDANT ON NUMBER OF  
SPACES)

All construction, architectural, engineering and sub contractor meetings and time will be billed hourly (\$175) and separately due to unknown factors that may arrive in the construction process outside of standard design meetings.

\*\*\*COST OF GOODS, SHIPPING, RECEIVING AND DELIVERY ARE  
BILLED SEPARATELY





H  
+  
N

D  
E  
S  
I  
G  
N

P  
R  
O  
C  
E  
S  
S

PHASE 1- GETTING TO KNOW YOU	INTAKE FORM + PHONE CALLS	SITE VISIT + CONSULTATION	PACKAGE + CONTRACT	APPROX TIME FRAME  WEEK 1 - 3
PHASE 2- DESIGN PLAN	DOCUMENT SPACE	GATHER QUOTES	SCHEDULE TRADES	WEEK 4 - 8
PHASE 3- IMPLEMENT	PRESENT DESIGN	PLACE ORDERS + SCHEDULE WORK	ART + ACCESSORY PLAN	WEEK 9 - 16
PHASE 4- INSTALLATION	INSTALL DAY + STYLING	PHOTOS	FINAL WALK THRU	WEEK 17 - 20

\* THESE ARE  
ESTIMATED  
AND  
APPROXIMATE  
TIMES.

TIMELINE MAY  
VARY  
DEPENDING  
ON AMOUNT  
OF PROJECTS  
CURRENTLY IN  
PROGRESS  
AND SCOPE  
OF JOB.